



Cathcart Contracting Company Material Bid List

as of 4/9/09

Below is a list of materials we are currently bidding. If you are interested in submitting a bid, please email your bid to the project manager identified or fax it to 407-677-4212. Email is our preferred method of communication. Please coordinate with the project manager to view plans.

JOB	ITEM DESCRIPTION	QTY	U/M	Contact	Email
Cocoa	SUB ASPHALT / TON	506	TN	Pedro Baldaguez	pedro@cathcartcontracting.com
Cocoa	SUB CURB	200	FT	Pedro Baldaguez	pedro@cathcartcontracting.com
Cocoa	SUB SIDEWALK/D-WAY 6"	2400	SY	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Angel	SOD BAHIA	3750	SY	Shawn Kennedy	shawn@cathcartcontracting.com
Lake Hollingsworth	DEBRIS REMOVAL/TRUCKING	22	EA	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	EQUIP RENTAL DEWATER PUMP	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	FABRIC	1	EA	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	GRAVEL	250	TN	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	IMPORT FILL	24	EA	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL BASE LR	13	TN	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL BASE TRUCKING	13	TN	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL DBI	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL HDPE	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL HDWALL	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	MATERIAL MH	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	RIP RAP MATERIAL	18	TN	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	SUB CURB F	25	FT	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	SUB DEWATER	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	SUB GEO GRID	6800	SF	Pedro Baldaguez	pedro@cathcartcontracting.com
Lake Hollingsworth	SUB STORAGE TRAILER	5	MON	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	BASE MATERIAL FLO FILL	443	CY	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB BAC T	6	EA	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB DIR. DRILL 12"	325	FT	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB DIR. DRILL 16" FPVC	767	FT	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB DIR. DRILL 18" HDPE	714	FT	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB JACK/BORE	1	LS	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB SEED/MULCH	44250	SY	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	SUB sod BAHIA	3415	SY	Pedro Baldaguez	pedro@cathcartcontracting.com
M1Canal	TRUCKING DEBRIS REMOVAL	35	EA	Pedro Baldaguez	pedro@cathcartcontracting.com
Seminole CC	SUB BAHIA	4840	SY	Shawn Kennedy	shawn@cathcartcontracting.com
Seminole CC	SUB BARRIER WALL	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Seminole CC	SUB FENCE	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Seminole CC	SUB MSE WALL	2220	SF	Shawn Kennedy	shawn@cathcartcontracting.com
Seminole CC	SUB STRIPING AND SIGNS	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	COLLAR/PLUG MATERIAL	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	DEWATER MOBE	1	EA	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	DEWATER PUMP	5	DY	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	FABRIC	1	EA	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	M O T / BARRICADES	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	M O T / BARRIER/ CURB	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	M O T / SIGN/SEAL PLAN	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com



Cathcart Contracting Company Material Bid List

as of 4/9/09

Below is a list of materials we are currently bidding. If you are interested in submitting a bid, please email your bid to the project manager identified or fax it to 407-677-4212. Email is our preferred method of communication. Please coordinate with the project manager to view plans.

JOB	ITEM DESCRIPTION	QTY	U/M	Contact	Email
Votaw	RIP RAP MATERIAL	42	TN	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB CURB F	2990	FT	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB ENDWALL CIP	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB H C RAMPS	7	EA	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB HANDRAIL	367	FT	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB PROGRESS PHOTOS	6	EA	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB RETAINING WALL	69.3	CY	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB SIDEWALK 4"	2300	SY	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB SIDEWALK/D-WAY 6"	829	SY	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB SIGNALS	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB SIGNS/STRIPING	1	LS	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB STORAGE TRAILER	8	MON	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB TV STORM SEWER	1204	FT	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB TV STORM SEWER	1891	FT	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	SUB VALLEY GUTTER	188	LF	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	TEMP FENCE	500	FT	Shawn Kennedy	shawn@cathcartcontracting.com
Votaw	TOILET	8	MON	Shawn Kennedy	shawn@cathcartcontracting.com